STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 29/ 04 I'N SAN DI EGO COUNTY | N SAN MARCOS 08/ 02/ 04
CONTRACT NUMBER 11- 183644 FROM 1.1 KM WEST TO 0.6 KM EAST OF CONTRACT CODE "A '
LOCATI ON 11-SD-78-10.5/11. 6 LAS POSAS UNDERCROSSI NG 153 CONTRACT | TEMS
CONSTRUCT NEW | NTERCHANGE FEDERAL AID STPL-5381-(018)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

PROPGOSALS | SSUED 18 FUND TOTAL HE11l 0 TOTAL NUMBER OF WORKI NG DAYS 640
NUMBER OF Bl DDERS 4 ENG NEERS EST 8, 927, 000. 00 AMOUNT OVER 502, 622. 50 PERCENT OVER EST 5.63
PROGRAM ELEMENTS 400
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 9, 429, 622. 50 2 ORTI Z ENTERPRI SES | NCORPCRATED 949 753-1414
00467088
6 CUSHI NG STE 200 FAX 949 753-1477
I RVINE CA 92618
2 9, 688, 026. 40 3 YEAGER SKANSKA | NC 951 684-5360
00140069
1995 AGUA NMANSA ROAD FAX 951 788-2449
RI VERSI DE CA 92509- 2405
3 9,971, 115. 00 1 HAZARD CONSTRUCTI ON COVPANY 858 587-3600
00750542
P O BOX 229000 FAX 858 453-6034
SAN DI EGO CA 92192-9000
4 10, 075, 192. 00 4 HANSON SJH CONSTRUCTI ON 858 874-5011
00097352
P O BOX 639069 FAX 858 268-5126

SAN DIEGO CA 92163-9069
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SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

ACL
POMONA CA

A W FENCE
LAKESI DE CA

ACME SAFETY
SAN DI EGO CA

CGO
RANCHO CUCAMONGA CA

DYW DAG SYSTEMS
LONG BEACH CA

FONTANA STEEL
FONTANA CA

FOUNDATI ON PI LI NG
FONTANA CA

H GH LI GHT ELECTRIC
Rl VERSI DE CA

MARI NA
ANAHEI M CA

MODERN ALLOYS
STANTON CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

BARRI ER RAI L

FENCI NG, METAL BEAM GUARD RAI L AND CRASH CUSHI ONS

CONSTRUCTI ON AREA SI GNS

CLEARI NG

PRESTRESSI NG

REBAR

Pl LI NG

ELECTRI CAL

ERCSI ON CONTROL AND LANDSCAPI NG

SI GN STRUCTURES
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CRANGE COUNTY STRI PI NG
ORANGE CA

RAM RO
ESCONDI DO CA

RAYMOND HAYES
LONG BEACH CA

SQUTHWEST V DI TCH
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

THOVAS AND PRATT
PI NOLE CA

STRI PI NG

ASPHALT

M NOR CONCRETE AND STRUCTURES

CONCRETE DI TCH

ROADSI DE SI GNS

STORM WATER POLLUTI ON PREVENTI ON PLAN
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03

A C DI KE COVPANY
LI NCOLN CA

ACL
POMONA CA

ATLAS FENCE
SAN DI EGO CA

FONTANA STEEL
SAN MARCCS CA

FOUNDATI ON PI LI NG
FONTANA CA

H GH LI GHT ELECTRI C
Rl VERSI DE CA

HYDRO SPROUT
ESCONDI DO CA

J V LAND CLEARI NG
SAN DI MAS CA

MARI NA
ANAHEI M CA

MODERN ALLOYS
STANTON CA

CRANGE COUNTY STRI PI NG

ORANGE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

BRI DGE RAI LI NG

FENCI NG

REBAR

Pl LE DRI VI NG

ELECTRI CAL

ERCSI ON CONTROL

CLEARI NG

LANDSCAPI NG

METAL BEAM GUARD RAIL, MEDI AN RAIL AND SI GN STRUCTURES

STRI PI NG
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11-SD- 78-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

07/ 29/ 04 08/ 02/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SULLI VAN TEXTURE PAVI NG

COSTA MESA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AREA WEST FENCE FENCI NG AND METAL BEAM GUARD RAI L
LAKESI DE CA
DI VERSI FI ED LANDSCAPE LANDSCAPI NG
W NCHESTER CA
FONTANA STEEL REI NFCRCI NG STEEL
SAN MARCOS CA
FOUNDATI ON PI LE Pl LE DRI VI NG
FONTANA CA
H GH LI GHT ELECTRIC SI GNALS, LI GHTI NG AND ELECTRI CAL
Rl VERSI DE CA
J V LAND CLEARI NG CLEARI NG AND GRUBBI NG
SAN DI MAS CA
MODERN ALLOYS | NC CONCRETE BARRI ER AND OVERHEAD SI GNS STRUCTURES
STANTON CA
ORANGE COUNTY STRI PI NG STRI PI NG
CRANGE CA

CONTI NUED ON NEXT PAGE
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11-SD- 78-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

07/ 29/ 04 08/ 02/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ROSSI CONCRETE M NOR CONCRETE, M SCELLANEQUS AND TEXTURED PAVI NG
TEMECULA CA
SQUTHWEST V DI TCH DI TCH AND CONCRETE LI NI NG
RI VERSI DE CA
ZANVBORELLI SHORI NG

LAGUNA BEACH CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACL CONCRETE BARRI ER

CORONA CA
AREA WEST FENCE COVPANY FENCI NG, METAL BEAM GUARD RAI L AND CRASH CUSHI ON
LAKESI DE CA 92040
ARVBTRONG M SCELLANEQUS STEEL AND | RON
LAKESI DE CA
COOPER CRANE AND RI G3 NG PI LE DRI VI NG
NOVATO CA
CORAL CONSTRUCTI ON SI GN STRUCTURES AND OVERHEAD S| GNS
WLSONVILLE OR
DYW DAG SYSTEMS PRESTRESSED CONCRETE
LONG BEACH CA
ERRECAS | NC UNDERGROUND, RETAI NI NG WALL AND BRI DCE ( PARTI AL)

LAKESI DE CA 92040
CONTI NUED ON NEXT PAGE
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11-SD- 78-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 7

07/ 29/ 04 08/ 02/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 FOUNDATI ON STEEL STEEL
SANTA MARIA CA
GROUND SERVI CE TECHNOLOGY EROSI ON CONTRCL, FI BER ROLL AND HYDROSEEDI NG
ESCONDI DO CA
H GH LI GHT ELECTRIC ELECTRI CAL
RI VERSI DE CA
MARI NA LANDSCAPE H GHWAY PLANTI NG
ANAHEI M CA
MODERN ALLOYS CONCRETE BARRI ER
STANTON CA
PAYCO SPEC!I ALTI ES | NC STRI PI NG

CHULA VI STA CA 91910-1127

SOQUTHWEST V DI TCH DI TCH EXCAVATI ON
RI VERSI DE CA



11-183644 Bl D245

11- SD- 78- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
07/ 29/ 04 08/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 390 1, 700. 00 663, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 250 15. 00 3, 750. 00
4 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 40, 000. 00* 40, 000. 00
6 (S) 074023 TEMPORARY EROSI ON CONTROL MR 32, 500 .35 11, 375. 00
7 074031 TEMPORARY GRAVEL BAG BERM M 510 20. 00 10, 200. 00
8 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 4,000. 00 12, 000. 00
9 033114 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 37 200. 00 7, 400. 00
(TYPE 3A)
10 033115 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 11 700. 00 7, 700. 00
(TYPE 3B)
11 074037 MOVE- | N MOVE- OUT EA 3 2,300. 00 6, 900. 00
( TEVPORARY ERCSI ON CONTROL)
12 033116 TEMPORARY CONSTRUCTI ON ENTRANCE ( TYPE 2) EA 4 4, 000. 00 16, 000. 00
13 033117 SWEEPER EA 1 75, 000. 00 75, 000. 00
14 033118 TEMPORARY CHECK DAM ( TYPE 2) M 50 30. 00 1, 500. 00
15 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
16 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
17 (S) 120120 TYPE |11 BARRI CADE EA 2 250. 00 500. 00
18 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) M2 36 18. 00 648. 00
19 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 10, 500 1. 00 10, 500. 00
20 (S) 120300 TEMPORARY PAVEMENT MARKER EA 3, 160 4.00 12, 640. 00
21 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 6 12, 000. 00 72, 000. 00
22 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 890 60. 00 233, 400. 00
23 (S) 033119 TRAFFI C PLASTI C DRUM EA 6 400. 00 2, 400. 00
24 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 80 350. 00 28, 000. 00
25 (S) 033120 TEMPORARY CRASH CUSHI ON ( ADI EM EA 4 7,000. 00 28, 000. 00
26 150608 REMOVE CHAI'N LI NK FENCE M 1, 100 20. 00 22, 000. 00
27 150662 REMOVE METAL BEAM GUARD RAI LI NG M 94 40. 00 3, 760. 00
28 150710 REMOVE TRAFFI C STRI PE M 7,410 2.50 18, 525. 00
29 150713 REMOVE PAVENMENT MARKI NG M2 3 45. 00 135. 00
30 150760 REMOVE S| GN' STRUCTURE EA 2 3, 600. 00 7, 200. 00
31 150763 REMOVE S| GN PANEL EA 7 1, 400. 00 9, 800. 00
32 150805 REMOVE CULVERT M 12 150. 00 1, 800. 00
33 150820 REMOVE | NLET EA 3 650. 00 1, 950. 00
34 151581 RECONSTRUCT S| GN STRUCTURE EA 1 7, 800. 00 7, 800. 00



11-183644 Bl D245

11- SD-78- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
07/ 29/ 04 08/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 152390 RELOCATE ROADSI DE SI GN EA 7 420. 00 2, 940. 00
36 152394 RELOCATE SI GN STRUCTURE EA 1 7, 800. 00 7, 800. 00
37 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
38 170101 DEVELOP WATER SUPPLY LS LUMP SUM 15, 000. 00* 15, 000. 00
39 190101 ROADWAY EXCAVATI ON VB 31, 000 19. 00 589, 000. 00
40 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 940 35. 00 32, 900. 00
41 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 3, 250 75. 00 243, 750. 00
42 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 395 200. 00 79, 000. 00
43 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 5, 750 50. 00 287, 500. 00
44 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 505 60. 00 30, 300. 00
VALL)
45 194001 DI TCH EXCAVATI ON VB 670 30. 00 20, 100. 00
46 198001 | MPORTED BORROW VB 9, 580 6. 00 57, 480. 00
47 033121 | MPORTED BORROW ( LOW EXPANSI ON MATERI AL) VB 440 25. 00 11, 000. 00
48 033122 EMBANKMVENT REI NFORCEMENT v 96 80. 00 7, 680. 00
( GEOTEXTI LE FABRI C)
49 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 53, 000. 00* 53, 000. 00
50 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 340 4.50 1, 530. 00
51 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 260 1.50 1, 890. 00
52 (S) 203021 FI BER ROLLS M 4, 890 7.50 36, 675. 00
53 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 2.4 105. 00 252. 00
54 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 1 100. 00 100. 00
55 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 22 90. 00 1, 980. 00
56 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 21 1. 00 21.00
57 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 150 1.00 150. 00
58 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 12, 000. 00* 12, 000. 00
59 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 147, 000. 00* 147, 000. 00
60 208731 200 MM CORRUGATED HI GH DENSI TY M 60 110. 00 6, 600. 00
POLYETHYLENE PI PE CONDUI T
61 220101 FI NI SH NG ROADVWAY LS LUMP SUM 15, 000. 00* 15, 000. 00
62 260201 CLASS 2 AGGREGATE BASE VB 15, 100 30. 00 453, 000. 00
63 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 14 1, 500. 00 21, 000. 00
64 390155 ASPHALT CONCRETE ( TYPE A) TONN 9, 980 59. 00 588, 820. 00
65 394001 PLACE ASPHALT CONCRETE DI KE M 2,410 5. 00 12, 050. 00
66 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 47 55. 00 2, 585. 00
AREA)
67 490757 FURNI SH PI LI NG ( CLASS 625C) M 136 88. 00 11, 968. 00
68 (S) 490758 DRI VE PI LE ( CLASS 625C) EA 20 1, 910. 00 38, 200. 00



11-183644 Bl D245

11- SD- 78- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
07/ 29/ 04 08/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
69 490759 FURNI SH PI LI NG ( CLASS 4000C) M 326 88. 00 28, 688. 00
70 (S) 490760 DRI VE PI LE ( CLASS 400C) EA 58 1, 910. 00 110, 780. 00
71 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 27, 500. 00* 27, 500. 00
72 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 155 300. 00 46, 500. 00
73 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 360 1, 050. 00 378, 000. 00
74 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 53 850. 00 45, 050. 00
(TYPE N)
75 (F) 510127 CLASS 2 CONCRETE ( STRUCTURE) VB 215 525. 00 112, 875. 00
76 (F) 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) VB 1, 858 455. 00 845, 390. 00
77 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 88 1, 500. 00 132, 000. 00
78 (F) 511035 ARCHI TECTURAL TREATNMENT M2 748 215. 00 160, 820. 00
79 (S) 519117 JONT SEAL (MR 30 MV) M 16 220. 00 3, 520. 00
80 (SF)520101 BAR REI NFORCI NG STEEL KG 13, 098 2.00 26, 196. 00
81 (SF)520102 BAR REl NFORCI NG STEEL ( BRI DGE) KG 50, 000 2.00 100, 000. 00
82 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 66, 935 2.00 133, 870. 00
83 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 440 12.00 5, 280. 00
W TH WALKWAY)
84 (SF)560204 I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED KG 440 20. 00 8, 800. 00
W TH WALKWAY)
85 (F) 560213 FURNI SH SI GN' STRUCTURE ( LI GHTVEI GHT) KG 2,971 8. 00 23, 768. 00
86 (SF)560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 2,971 2.00 5,942. 00
87 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 26, 538 6. 00 159, 228. 00
88 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 24, 535 .70 17, 174. 50
89 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 56 500. 00 28, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
90 566011 ROADSI DE SI GN - ONE POST EA 47 515. 00 24, 205. 00
91 566012 ROADSI DE SI GN - TWD POST EA 8 1, 050. 00 8, 400. 00
92 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 17 170. 00 2, 890. 00
METHCD)
93 568015 INSTALL SI GN ( MAST- ARM HANGER METHOD) EA 10 250. 00 2, 500. 00
94 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE M2 150 5. 00 750. 00
95 650069 450 MM REI NFORCED CONCRETE Pl PE M 630 300. 00 189, 000. 00
96 650075 600 MM REI NFORCED CONCRETE PI PE M 530 310. 00 164, 300. 00
97 650077 750 MM REI NFORCED CONCRETE PI PE M 110 390. 00 42, 900. 00
98 650079 900 MM REI NFORCED CONCRETE PI PE M 17 700. 00 11, 900. 00
99 690277 450 MM BI TUM NOUS COATED CORRUGATED M 15 600. 00 9, 000. 00
STEEL PI PE DOAKNDRAI N
100 690281 600 MM Bl TUM NOUS COATED CORRUGATED M 46 450. 00 20, 700. 00

STEEL PI PE DOWNDRAI N
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11-SD- 78-10 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
07/ 29/ 04 08/ 02/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
101 703233 GRATED LI NE DRAI N M 81 320. 00 25,920. 00
102 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 1,100. 00 1,100. 00
103 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 1, 700. 00 1, 700. 00
104 707133 900 MM PRECAST CONCRETE PI PE | NLET M 3 3, 000. 00 9, 000. 00
105 707479 900 MM REI NFORCED CONCRETE PI PE RI SER M 3 700. 00 2,100. 00
106 719589 M NOR CONCRETE ( BACKFI LL) VB 15 225.00 3, 375.00
107 721420 CONCRETE (DI TCH LI NI NG VB 240 560. 00 134, 400. 00
108 ( SF) 731502 M NOR CONCRETE (M SCELLANEQUS VB 17 700. 00 11, 900. 00
CONSTRUCTI ON)

109 731530 M NOR CONCRETE ( TEXTURED PAVI NG M 2,000 69. 00 138, 000. 00
110 750001 M SCELLANEQUS | RON AND STEEL KG 6, 533 4.00 26, 132. 00
111 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1. 8) M 900 50. 00 45, 000. 00
112 (S) 802596 3.7 MCHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 500. 00 1, 500. 00
113 (S) 033123 CONCRETE BARRI ER DELI NEATORS 400 WM EA 48 12. 00 576. 00
114 (S) 820107 DELI NEATOR ( CLASS 1) EA 56 75. 00 4, 200. 00
115 (S) 832001 METAL BEAM GUARD RAI LI NG M 640 66. 00 42, 240. 00
116 (S) 833032 CHAI' N LI NK RAI LI NG (TYPE 7) M 520 150. 00 78, 000. 00
117 ( SF) 839521 CABLE RAI LI NG M 156 43. 00 6, 708. 00
118 (S) 839553 END SECTI ON EA 5 200. 00 1, 000. 00
119 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 500. 00 3, 500. 00
120 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 5 2, 300. 00 11, 500. 00
121 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 8 740. 00 5, 920. 00
122 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 2 790. 00 1, 580. 00
123 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 1 50, 000. 00 50, 000. 00
124 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 2 50, 000. 00 100, 000. 00
125 839701 CONCRETE BARRI ER ( TYPE 60) M 630 140. 00 88, 200. 00
126 839703 CONCRETE BARRI ER ( TYPE 60C) M 70 240. 00 16, 800. 00
127 839704 CONCRETE BARRI ER ( TYPE 60D) M 220 115. 00 25, 300. 00
128 839712 CONCRETE BARRI ER ( TYPE 60SC) M 44 175. 00 7, 700. 00
129 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 138 140. 00 19, 320. 00
130 839721 CONCRETE BARRI ER ( TYPE 732A) M 180 140. 00 25, 200. 00
131 839723 CONCRETE BARRI ER ( TYPE 732B) M 4 1, 000. 00 4, 000. 00
132 839726 CONCRETE BARRI ER ( TYPE 736A) M 410 140. 00 57, 400. 00
133 ( 840515 THERMOPLASTI C PAVEMENT MARKI NG M 140 35. 00 4, 900. 00
134 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 30 4.00 120. 00
135 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,680 3.00 5, 040. 00
136 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 690 2.50 1, 725.00

(BROKEN 3.66 M- 0.92 M
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11- SD- 78- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
07/ 29/ 04 08/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
137 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 31 6. 00 186. 00
(BROKEN 1.83 M- 0.30 M
138 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 240 3.50 840. 00
(BROKEN 5.18 M- 2.14 M
139 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 11, 300 1. 00 11, 300. 00
140 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 960 2. 00 3, 920. 00
141 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,420 4.00 5, 680. 00
142 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 73, 000. 00* 73, 000. 00
143 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 6, 600. 00* 6, 600. 00
144 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 235, 000. 00* 235, 000. 00
145 (S) 033124 | RRI GATI ON CONTROLLER ENCLOSURE EA 1 1, 000. 00 1, 000. 00
CABI NET (TYPE A)
146 (S) 033125 | RRI GATI ON CONTROLLER ENCLOSURE EA 1 1, 000. 00 1, 000. 00
CABI NET (TYPE B)
147 (S) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 57 80. 00 4,560. 00
148 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 8, 800. 00* 8, 800. 00
149 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 6, 600. 00* 6, 600. 00
( COUNT)
150 (S) 861101 RAVP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 78, 000. 00* 78, 000. 00
151 (S) 861102 RAVP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 58, 000. 00* 58, 000. 00
152 (S) 033126 MODI FY EI GH | N- MOTI ON' SYSTEM LS LUMP SUM 6, 000. 00* 6, 000. 00
153 999990 MOBI LI ZATI ON LS LUMP SUM 850, 000. 00* 850, 000. 00

TOTAL 9, 429, 622. 50



11-183644 Bl D245
11-SD- 78-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
07/ 29/ 04 08/ 02/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 5, 000. 00* 5000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00
2 1, 050. 00 409500. 00 1, 200. 00 468000. 00 1, 400. 00 546000. 00
3 22.00 5500. 00 5. 00 1250. 00 5. 60 1400. 00
4 3, 500. 00* 3500. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
5 90, 000. 00* 90000. 00 53, 000. 00* 53000. 00 62, 500. 00* 62500. 00
6 .35 11375. 00 .32 10400. 00 .33 10725. 00
7 10. 00 5100. 00 33. 00 16830. 00 9. 85 5023. 50
8 4,000. 00 12000. 00 8, 000. 00 24000. 00 1, 550. 00 4650. 00
9 200. 00 7400. 00 250. 00 9250. 00 130. 00 4810. 00
10 240. 00 2640. 00 890. 00 9790. 00 130. 00 1430. 00
11 100. 00 300. 00 300. 00 900. 00 105. 00 315. 00
12 5, 000. 00 20000. 00 15, 000. 00 60000. 00 3, 600. 00 14400. 00
13 90, 000. 00 90000. 00 136, 000. 00 136000. 00 195, 000. 00 195000. 00
14 30. 00 1500. 00 31. 00 1550. 00 8. 30 415. 00
15 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 11, 000. 00* 11000. 00
16 130, 000. 00* 130000. 00 54, 000. 00* 54000. 00 150, 000. 00* 150000. 00
17 70. 00 140. 00 157. 00 314. 00 65. 00 130. 00
18 17.50 630. 00 15. 00 540. 00 18. 00 648. 00
19 1.05 11025. 00 .60 6300. 00 1.05 11025. 00
20 4.00 12640. 00 3.30 10428. 00 3.70 11692. 00
21 15, 000. 00 90000. 00 12, 000. 00 72000. 00 16, 970. 00 101820. 00
22 45. 00 175050. 00 30. 00 116700. 00 42.00 163380. 00
23 75. 00 450. 00 56. 00 336. 00 72.00 432. 00
24 325. 00 26000. 00 190. 00 15200. 00 300. 00 24000. 00
25 11, 000. 00 44000. 00 2, 000. 00 8000. 00 18, 000. 00 72000. 00
26 25.00 27500. 00 20. 00 22000. 00 19. 95 21945. 00
27 40. 00 3760. 00 54. 00 5076. 00 54. 60 5132. 40
28 2.30 17043. 00 2.00 14820. 00 2.30 17043. 00
29 45. 00 135. 00 63. 00 189. 00 42.00 126. 00
30 4,000. 00 8000. 00 5, 100. 00 10200. 00 4,892. 50 9785. 00
31 1, 400. 00 9800. 00 1, 400. 00 9800. 00 772.50 5407. 50
32 95. 00 1140. 00 290. 00 3480. 00 140. 00 1680. 00
33 1, 800. 00 5400. 00 2, 000. 00 6000. 00 870. 00 2610. 00
34 8, 500. 00 8500. 00 7, 600. 00 7600. 00 6, 180. 00 6180. 00
35 430. 00 3010. 00 440. 00 3080. 00 257.50 1802. 50
36 8, 500. 00 8500. 00 7, 600. 00 7600. 00 4,635. 00 4635. 00
37 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00
38 15, 000. 00~ 15000. 00 15, 000. 00* 15000. 00 15, 000. 00~ 15000. 00
39 18. 00 558000. 00 12. 00 372000. 00 15. 20 471200. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

11-183644
11-SD- 78-10
07/ 29/ 04

90.

20, 000.
150, 000.
150.

15, 000.
38.
250.
59.

4.

65.

5.

2, 200.
5

2, 200.
23, 000.
320.
725.
850.
780.
450.

1, 500.
180.

00*

44180.
312000.
43055.
281750.
35350.
20100.
52690.
17600.
9600.
55000.
1530.
1764.
36675.
252.
100.
1980.
21.

135.
20000.
150000.
9000.
15000.
573800.
3500.
588820.
10845.
3055.
680.
44000.
1630.
127600.
23000.
49600.
261000.
45050.
167700.
836100.
132000.
134640.

SUMMARY

12.

80.
312.
93.

1.

1.

42, 000.
128, 000.
150.

11, 000.
38.
420.
50.

6.

52.

5.

2, 640.
5

2, 660.
27, 000.
380.
890.
800.
800.
490.

1, 600.
280.

OF

00*

REMA/

23500.
533000.
33180.
362250.
30300.
24120.
86220.
17160.
3072.
60000.
1360.
1260.
58680.
192.
312.
2046.
21.

150.
42000.
128000.
9000.
11000.
573800.
5880.
499000.
14460.
2444,
680.
52800.
1630.
154280.
27000.
58900.
320400.
42400.
172000.
910420.
140800.
209440.

N |

N G

1.

24, 720.
149, 350.
125.
29, 500.
30.
415.
54.

4.

210.

5.
2,575.
5

2, 575.
23, 500.
350.

1, 025.
1, 050.
1,175.
550.

2, 150.
245.

00*

00
00
00
00
00

28623.
208000.
14378.
200675.
26007.
6700.
79514.
25696.
494,
53560.
1462.
1764.
37653.
264.
105.
2002.
12.

135.
24720.
149350.
7500.
29500.
465080.
5810.
545906.
9760.
9870.
700.
51500.
1678.
149350.
23500.
54250.
369000.
55650.
252625.
1021900.
189200.
183260.
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| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

11-183644
11-SD- 78-10
07/ 29/ 04

NP PP
o WN
WO O
oo0Oo

220.

39294.
172500.
187418.

5280.
8360.
23768.
4159.
159228.

14721.
140000.

24440.

8800.
3060.
10000.
7500.
119700.
135150.
29700.
13430.
7875.
27600.
27540.
1200.
1300.
4890.
6000.
3150.
134400.

11900.
140000.

19599.

54000.

1200.
2400.
1960.

44800.

114400.
8580.

SUMMARY

43

152.

OF

REMA/

39294. 00
200000. 00
200805. 00

5280. 00
8360. 00
23768. 00
2971. 00
159228. 00

14721. 00

80080. 00

25380. 00

8800. 00
3060. 00
6990. 00

15750. 00
138600. 00
159000. 00

37400. 00

9350. 00
8100. 00
25760. 00
31590. 00
2100. 00
2400. 00
6600. 00
9000. 00
3150. 00
153600. 00

27880. 00
214000. 00

26132. 00

44100. 00

1500. 00
2496. 00
2072. 00

58880. 00

79040. 00

6708. 00

N |

N G

Bl DDERS
FOURTH
Bl D AMOUNT

226. 60 3625.
3. 00 39294.
2.90 145000.
2.90 194111.
15. 45 6798.
15. 45 6798.
10. 30 30601.
2.05 6090.
7.30 193727.
1.00 24535.
1, 854. 00 103824.
130. 00 6110.
175. 00 1400.
275. 00 4675.
51. 50 515.
87.55 13132.
370. 00 233100.
595. 00 315350.
455. 00 50050.
1, 120. 00 19040.
550. 00 8250.
560. 00 25760.
365. 00 29565.
2,400. 00 2400.
2, 800. 00 2800.
1, 500. 00 4500.
1,525.00 4575.
210. 00 3150.
570. 00 136800.
1, 030. 00 17510.
61. 80 123600.
2.00 13066.
48. 40 43560.
1, 440. 00 1440.
25. 00 1200.
25.75 1442.
90. 65 58016.
150. 00 78000.
42. 25 6591.
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| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152

153
TOT

11-183644

11-SD- 78-10
07/ 29/ 04
SECOND

Bl D AMOUNT
250. 00 1250. 00
3, 500. 00 3500. 00
2,500. 00 12500. 00
800. 00 6400. 00
800. 00 1600. 00
50, 000. 00 50000. 00
50, 000. 00 100000. 00
160. 00 100800. 00
440. 00 30800. 00
160. 00 35200. 00
350. 00 15400. 00
260. 00 35880. 00
325. 00 58500. 00
865. 00 3460. 00
310. 00 127100. 00
33. 00 4620. 00
4.00 120. 00
3. 00 5040. 00
2.30 1587. 00
5.00 155. 00
3.10 744.00
1.00 11300. 00
1.50 2940. 00
3.40 4828. 00
62, 000. 00* 62000. 00
5, 500. 00* 5500. 00
280, 000. 00* 280000. 00
600. 00 600. 00
600. 00 600. 00
40. 00 2280. 00
8, 000. 00* 8000. 00
5, 500. 00* 5500. 00
70, 000. 00* 70000. 00
55, 000. 00* 55000. 00
6, 500. 00* 6500. 00
895, 000. 00* 895000. 00
9, 688, 026. 40

SUMMARY OF REMA
THI RD
Bl D AMOUNT
200. 00 1000
3, 300. 00 3300
2,400. 00 12000
700. 00 5600
1, 600. 00 3200
45, 000. 00 45000
45, 000. 00 90000.
160. 00 100800.
460. 00 32200.
170. 00 37400.
360. 00 15840.
300. 00 41400.
300. 00 54000.
500. 00 2000.
330. 00 135300.
41. 00 5740.
4.00 120.
3. 00 5040.
2.00 1380.
2.00 62.
2.00 480.
1.00 11300.
2.10 4116.
3.10 4402.
74, 000. 00* 74000.
7, 000. 00* 7000.
238, 000. 00* 238000.
6, 000. 00 6000.
6, 000. 00 6000.
44. 00 2508.
9, 000. 00* 9000.
7, 000. 00* 7000.
79, 000. 00* 79000.
58, 000. 00* 58000.
7, 000. 00* 7000.
798, 000. 00* 798000.
9,971, 115. 00

NI NG BI DDERS

98, 880.
26, 780.
298, 700.
3, 605.
3, 605.
30.

26, 780.
21, 630.
40, 170.
40, 170.
12, 360.
910, 000.

00
00
90
00*
00*
00*
00*
00*
00*

26780.
298700.
3605.
3605.
1761.
26780.
21630.
40170.
40170.
12360.
910000.

10, 075, 192. 00
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